



**Palisades Sewer Rehabilitation
Replacement Phase 2 (163A)
Date: June 18, 2018 at 2:00 pm**

BID RESULTS

<u>Bidder</u>	<u>Amount</u>
1 Trinity Construction	\$300,639.46
2.TK Construction	\$336,050.00
3. GM Excavating Inc.	\$ 348,443.00
4.	
5.	
6.	
7.	
8.	
9.	
10.	

Apparent Low Bidder is Trinity Construction

Engineer's Cost Estimate - \$280,000